Price & Work Schedule Breakdown for Arnona Painting & Carpeting

The awardee will be responsible for furnishing all items required for completion of the services
under this contract with the exception of those items outlined in the Statement of Work or
directed by the COR.

Total cost for Office Painting: NIS
Total cost for Gym/Basement Painting: NIS
Total cost for Office Carpeting: NIS
Total cost for gym floor: NIS
TOTAL COST: NIS
Office Area

Phase 1 number of working days: days
Phase 2 number of working days: days
Phase 3 number of working days: days
Phase 4 number of working days: days
Phase 5 number of working days: days
Phase 6 number of working days: days
Phase 7 number of working days: days
Phase 8 number of working days: days
Phase 9 number of working days: days
Phase 10 number of working days: days
Phase 11 number of working days: days
Phase 12 number of working days: days

Gym/Basement Area
Gym/Basement number of working days: days




